
 
Date: 12-July-2021 
 
Amendment no: 02/120721 
 
Agenda: RFP No. IFTAS/CS/Admin/Office/21-22/01: Changes in Payment Term & Clarification on Office 
Area 
 
 
Amended Payment Terms: 

 30% advance with work order. 
 60% after completion of allotted work and on submission of final tax invoice.  
 10% on successful mounting of TVs / Video wall. 

 
 
Clarification of Office Area: 
 

 Total Built up Area of the office – 3691 sq. ft. (Carpet Area 2237 sq. ft.) 
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