

Date: 12-July-2021

Amendment no: 02/120721

Agenda: RFP No. IFTAS/CS/Admin/Office/21-22/01: Changes in Payment Term & Clarification on Office Area

**Amended Payment Terms:**

- 30% advance with work order.
- 60% after completion of allotted work and on submission of final tax invoice.
- 10% on successful mounting of TVs / Video wall.

**Clarification of Office Area:**

- Total Built up Area of the office – 3691 sq. ft. (Carpet Area 2237 sq. ft.)

\*\*\*\*\*